

General Brown Central School District
 Capital Improvement – Phase 2
 Project No. 2017-025

~~Bid Date – Thursday, September 19, 2019 Received until 3:00 P.M.~~
Revised Bid Date – Thursday, September 26, 2019 Received until 3:00 P.M.

Pre-Bid Estimate(s)

Contract No. 5 – General Construction	\$1,000,348.00
Contract No. 6 – Mechanical	\$1,461,393.00
Contract No. 7 – Plumbing	\$309,300.00
Contract No. 8 – Electrical	\$358,500.00

Addendum(s)

Addendum No. 1 – September 12, 2019

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
ABC of the Triple Cities Binghamton, NY	--	607-771-7000	607-771-7001
Builders Exchange of Rochester Rochester, NY	--	585-586-5460	585-586-1580
CCA/CMD (Construction Contractor Assoc) Newburgh, NY	--	845-562-4280	845-562-1448
Eastern Contractors Association Albany, NY	--	518-869-0961	518-869-2378
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788	860-474-5396
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276	315-624-0261
Northern NY Builders Exchange Watertown, NY		315-788-1330	315-788-9357

General Brown Central School District
Capital Improvement – Phase 2
Project No. 2017-025

~~Bid Date – Thursday, September 19, 2019 Received until 3:00 P.M.~~
Revised Bid Date – Thursday, September 26, 2019 Received until 3:00 P.M.

Pre-Bid Estimate(s)

Contract No. 5 – General Construction	\$1,000,348.00
Contract No. 6 – Mechanical	\$1,461,393.00
Contract No. 7 – Plumbing	\$309,300.00
Contract No. 8 – Electrical	\$358,500.00

Addendum(s)

Addendum No. 1 – September 12, 2019

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Syracuse Builders Exchange Syracuse, NY		315-437-9936	315-437-5044
Construction Journal Stuart, FL		800-785-5165	800-581-7204
Construct Connect Cincinnati, OH		800-364-2059	866-570-8187
Lawman Heating & Cooling Sackets Harbor, NY		315-646-2919	315-646-2920
Ridley Electric Syracuse, NY		315-463-8606	
Watson Electric Norwood, NY		315-353-2898	315-353-2056
Ontario HVAC Solutions Dexter, NY		315-639-3068	
Northern Tier Contracting Gouverneur, NY		315-287-0208	315-287-0797

General Brown Central School District
Capital Improvement – Phase 2
Project No. 2017-025

~~Bid Date – Thursday, September 19, 2019 Received until 3:00 P.M.~~
Revised Bid Date – Thursday, September 26, 2019 Received until 3:00 P.M.

Pre-Bid Estimate(s)

Contract No. 5 – General Construction	\$1,000,348.00
Contract No. 6 – Mechanical	\$1,461,393.00
Contract No. 7 – Plumbing	\$309,300.00
Contract No. 8 – Electrical	\$358,500.00

Addendum(s)

Addendum No. 1 – September 12, 2019

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
MCK Syracuse, NY		315-475-7499	315-471-8028
RJ Ortlieb Construction Baldwinsville, NY		315-638-7858	315-638-7487
Continental Construction Gouverneur, NY		315-287-3622	315-287-4007
Hyde Stone Mechanical Watertown, NY		315-788-1300	315-788-9646
Dow Electric Malone, NY		518-483-9777	
Bette & Cring Watertown, NY		315-782-0074	315-782-5159
Whitton Construction Gouverneur, NY		315-816-2317	
New Century Electric Clayton, NY		315-686-2574	315-686-2698