

Peru Central School District
2018 Capital Project - Phase 3 Re-Bid
Project No. 2017-130A

~~Bid Date – Thursday, August 27, 2020 Received until 1:00 P.M.~~
Bid Date – **Wednesday, September 2, 2020 Received until 1:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$2,380,000.00
Contract No. 2 – Electrical Construction	\$875,000.00
Contract No. 3 – Mechanical Construction	\$1,058,000.00
Contract No. 4 – Plumbing Construction	\$290,000.00

Addendum(s)

- Addendum No. 1 – August 14, 2020
- Addendum No. 2 – August 19, 2020
- Addendum No. 3 – August 19, 2020
- Addendum No. 4 – August 27, 2020
- Addendum No. 5 – August 28, 2020
- Addendum No. 6 – August 31, 2020

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
The Builders Exchange of the Southern Tier, Inc. Binghamton, NY	--	607-771-7000	607-771-7001
Builders Exchange of Rochester Rochester, NY	--	585-586-5460	585-586-1580
CCA/CMD (Construction Contractor Assoc) Newburgh, NY	--	845-562-4280	845-562-1448
Eastern Contractors Association Albany, NY	--	518-869-0961	518-869-2378
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788	860-474-5396
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276	315-624-0261

Peru Central School District
2018 Capital Project - Phase 3 Re-Bid
Project No. 2017-130A

~~Bid Date – Thursday, August 27, 2020 Received until 1:00 P.M.~~
Bid Date – **Wednesday, September 2, 2020 Received until 1:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$2,380,000.00
Contract No. 2 – Electrical Construction	\$875,000.00
Contract No. 3 – Mechanical Construction	\$1,058,000.00
Contract No. 4 – Plumbing Construction	\$290,000.00

Addendum(s)

Addendum No. 1 – August 14, 2020
Addendum No. 2 – August 19, 2020
Addendum No. 3 – August 19, 2020
Addendum No. 4 – August 27, 2020
Addendum No. 5 – August 28, 2020
Addendum No. 6 – August 31, 2020

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Northern NY Builders Exchange Watertown, NY		315-788-1330	315-788-9357
Syracuse Builders Exchange Syracuse, NY		315-437-9936	315-437-5044
Construction Journal Stuart, FL		800-785-5165	800-581-7204
Construct Connect Cincinnati, OH		800-364-2059	866-570-8187
The Bluebook Building & Construction Jefferson Valley, NY		800-431-2584	914-243-4936
L.H. LaPlante Company Plattsburgh, NY		518-561-8003	518-561-8032
Pipeline Mechanical Plattsburgh, NY		518-324-2419	866-929-7151
Harold R. Cline Inc Ballston Spa, NY		518-885-6199	518-885-3640

Peru Central School District
2018 Capital Project - Phase 3 Re-Bid
Project No. 2017-130A

~~Bid Date – Thursday, August 27, 2020 Received until 1:00 P.M.~~
Bid Date – **Wednesday, September 2, 2020 Received until 1:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$2,380,000.00
Contract No. 2 – Electrical Construction	\$875,000.00
Contract No. 3 – Mechanical Construction	\$1,058,000.00
Contract No. 4 – Plumbing Construction	\$290,000.00

Addendum(s)

Addendum No. 1 – August 14, 2020
Addendum No. 2 – August 19, 2020
Addendum No. 3 – August 19, 2020
Addendum No. 4 – August 27, 2020
Addendum No. 5 – August 28, 2020
Addendum No. 6 – August 31, 2020

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Murnane Building Contractors Plattsburgh, NY		518-561-4010	518-561-5926
Bast Hatfield Construction Clifton Park, NY		518-858-8705	518-373-2303
Dow Electric Malone, NY		518-493-9777	518-483-9784
K&L Plumbing & Heating Plattsburgh, NY		518-563-1980	518-563-9226
William J. Murray, Inc. Plattsburgh, NY		518-561-2990	518-561-2998
Bette & Cring Watertown, NY		315-782-0074	315-782-5159
John W. Danforth Halfmoon, NY		518-400-1600	518-406-5477
DiGesare Mechanical Schenectady, NY		518-369-3164	518-369-3164

Peru Central School District
2018 Capital Project - Phase 3 Re-Bid
Project No. 2017-130A

~~Bid Date – Thursday, August 27, 2020 Received until 1:00 P.M.~~
Bid Date – **Wednesday, September 2, 2020 Received until 1:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$2,380,000.00
Contract No. 2 – Electrical Construction	\$875,000.00
Contract No. 3 – Mechanical Construction	\$1,058,000.00
Contract No. 4 – Plumbing Construction	\$290,000.00

Addendum(s)

- Addendum No. 1 – August 14, 2020
- Addendum No. 2 – August 19, 2020
- Addendum No. 3 – August 19, 2020
- Addendum No. 4 – August 27, 2020
- Addendum No. 5 – August 28, 2020
- Addendum No. 6 – August 31, 2020