

Troy Housing Authority
 UFAS Improvements for Troy Housing Authority
 at the Corliss Park Apartments
 at the Griswold Heights Apartments
 Project No. 2019-527

~~**Bid Date – Tuesday, September 22, 2020 Received until 2:00 P.M.**~~
Bid Date – Tuesday, September 29, 2020 Received until 2:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$430,000.00
Contract No. 2 – Mechanical (HVAC & Plumbing)	\$80,000.00
Contract No. 3 – Electrical	\$25,000.00

Addendum(s)

- Addendum No. 1 – August 31, 2020
- Addendum No. 2 – September 8, 2020
- Addendum No. 3 – September 15, 2020
- Addendum No. 4 – September 17, 2020
- Addendum No. 5 – September 18, 2020

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
The Builders Exchange of the Southern Tier, Inc. Binghamton, NY	--	607-771-7000	607-771-7001
Builders Exchange of Rochester Rochester, NY	--	585-586-5460	585-586-1580
CCA/CMD (Construction Contractor Assoc) Newburgh, NY	--	845-562-4280	845-562-1448
Eastern Contractors Association Albany, NY	--	518-869-0961	518-869-2378
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788	860-474-5396

Troy Housing Authority
 UFAS Improvements for Troy Housing Authority
 at the Corliss Park Apartments
 at the Griswold Heights Apartments
 Project No. 2019-527

~~**Bid Date – Tuesday, September 22, 2020 Received until 2:00 P.M.**~~
Bid Date – Tuesday, September 29, 2020 Received until 2:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$430,000.00
Contract No. 2 – Mechanical (HVAC & Plumbing)	\$80,000.00
Contract No. 3 – Electrical	\$25,000.00

Addendum(s)

Addendum No. 1 – August 31, 2020
 Addendum No. 2 – September 8, 2020
 Addendum No. 3 – September 15, 2020
 Addendum No. 4 – September 17, 2020
 Addendum No. 5 – September 18, 2020

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276	315-624-0261
Northern NY Builders Exchange Watertown, NY		315-788-1330	315-788-9357
Syracuse Builders Exchange Syracuse, NY		315-437-9936	315-437-5044
Construction Journal Stuart, FL		800-785-5165	800-581-7204
Construct Connect Cincinnati, OH		800-364-2059	866-570-8187
The Bluebook Building & Construction Jefferson Valley, NY		800-431-2584	914-243-4936
J. McBain, Inc. Troy, NY		518-272-9376	518-272-3738

Troy Housing Authority
UFAS Improvements for Troy Housing Authority
at the Corliss Park Apartments
at the Griswold Heights Apartments
Project No. 2019-527

~~**Bid Date – Tuesday, September 22, 2020 Received until 2:00 P.M.**~~
Bid Date – Tuesday, September 29, 2020 Received until 2:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$430,000.00
Contract No. 2 – Mechanical (HVAC & Plumbing)	\$80,000.00
Contract No. 3 – Electrical	\$25,000.00

Addendum(s)

Addendum No. 1 – August 31, 2020
Addendum No. 2 – September 8, 2020
Addendum No. 3 – September 15, 2020
Addendum No. 4 – September 17, 2020
Addendum No. 5 – September 18, 2020

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Mid-State Industries Schenectady, NY		518-374-1461	518-381-6820
New Castle Paving Troy, NY		518-275-0226	518-273-1605
Gallo Construction Watervliet, NY		518-273-0234	518-273-0245
Wainschaf Associates Rensselaer, NY		518-449-2220	518-449-1438
Bunkoff General Contractors Latham, NY		518-786-8666	518-786-0896
T. McElligott, Inc. Troy, NY		518-274-9225	518-274-8679
Harold R. Clune, Inc. Ballston Spa, NY		518-429-8938	518-885-3640

Troy Housing Authority
UFAS Improvements for Troy Housing Authority
at the Corliss Park Apartments
at the Griswold Heights Apartments
Project No. 2019-527

~~Bid Date – Tuesday, September 22, 2020 Received until 2:00 P.M.~~
Bid Date – **Tuesday, September 29, 2020 Received until 2:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$430,000.00
Contract No. 2 – Mechanical (HVAC & Plumbing)	\$80,000.00
Contract No. 3 – Electrical	\$25,000.00

Addendum(s)

Addendum No. 1 – August 31, 2020
Addendum No. 2 – September 8, 2020
Addendum No. 3 – September 15, 2020
Addendum No. 4 – September 17, 2020
Addendum No. 5 – September 18, 2020

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Hoosick Valley Contractors Melrose, NY		518-235-7108	518235-7424