

CONTRACT NO. 1 - SITE WORK

Contractor	Bid Security	Ack. Addenda	Surety's Intent	Total Base Bid (Base Bid + Bid Item 1)	Alt. No. SC-1 Modified Milestone Schedule ADD/DEDUCT			Remarks
Cunningham Excavation Cazenovia, NY	x	x	x	\$ 2,274,000.00	\$ -			
WD Malone Trucking & Excavation Hannibal, NY	x	x	x	\$ 2,808,425.00	\$ (129,425.00)			
ConTech Building Systems Gouverneur, NY	x	x	x	\$ 3,650,000.00	\$ (145,000.00)			
Powis Contracting Copenhagen, NY	x	x	x	\$ 2,486,989.00	\$ -			

CONTRACT NO. 2 - ELECTRICAL

Contractor	Bid Security	Ack. Addenda	Surety's Intent	Total Base Bid (Base Bid + Bid Item 1)	Alt. No. E2-1 Modified Milestone Schedule ADD/DEDUCT	Alt. No. E2-2 Modified Athletic Field Lighting Levels DEDUCT	Alt. No. E2-3 Reduce Athletic Field Lighting Poles to 7 ADD/DEDUCT	Remarks
Patricia Electric Syracuse, NY	x	x	x	\$ 1,810,000.00	\$ -	\$ (17,000.00)	\$ (18,000.00)	
Watson Electric Norwood, NY	x	x	x	\$ 1,763,890.00	\$ -	\$ (17,500.00)	\$ 24,000.00	
Northern Pioneer Contractors, Inc. Glenfield, NY	x	x	x	\$ 1,694,500.00	\$ -	\$ (17,000.00)	\$ 25,000.00	