

**WATERTOWN**

327 MULLIN STREET  
WATERTOWN  
NEW YORK 13601

TEL 315.782.8130

**Village of Kenmore**  
Tank Demolition Project  
Project No. 2016-048

**Addendum No. 1**  
July 26, 2022

---


*This addendum is hereby made part of the Contract Documents as though it were originally included therein and must be acknowledged by the bidder in the proper place on the bid form.*

**Contract Documents**

**1. Reference Table of Contents to Specification:**

- A. **DELETE** page 1 in its entirety.
- B. **SUBSTITUTE** the following page in its place.

Respectfully submitted,



Gregor K. Smith, P.E.  
Principal/Engineer

**TABLE OF CONTENTS TO  
SPECIFICATION FOR**

**Village of Kenmore  
Tank Demolition Project  
Project No. 2016-048**

---

**ALL CONTRACTORS:**

- Plan Deposit Policy
- Advertisement for Bids (EJCDC C-111)
- Instructions to Bidders (EJCDC C-200)
- Bid Form (EJCDC C-410)
- Bid Bond (EJCDC C-430)
- Statement of Surety's Intent
- Statement of Contractor's Qualifications (EJCDC C-451)
- Contractor Certification (ST-220)
- Notice of Award (EJCDC C-510)
- Agreement Between Owner & Contractor (EJCDC C-520)
- Performance Bond (EJCDC C-610)
- Payment Bond (EJCDC C-615)
- Certificate of Insurance
- Standard General Conditions (EJCDC C-700)
- Supplementary General Conditions (EJCDC C-800)
- Special Conditions
- NYS Wage Rates
- Temporary Construction Sign
- Notice to Proceed (EJCDC C-550)
- Contractor's Application for Payment (EJCDC C-620 – Cover Sheet Only)
- Contract Change Order (EJCDC C-941)
- Certificate of Substantial Completion (EJCDC C-625)

Technical Specifications

<u>SECTION</u>	<u>DIVISION 00 – PROCUREMENT &amp; CONTRACTING REQUIREMENTS</u>
00 3113	Milestone Construction Schedule
<u>SECTION</u>	<u>DIVISION 01 - GENERAL REQUIREMENTS</u>
01 0000	General Requirements
01 2000	Price and Payment Procedures
01 2100	Allowances
01 3000	Administrative Requirements
01 3216	Construction Progress Schedule
01 3300	Submittal Procedures
01 5000	Temporary Facilities and Controls
01 6000	Product Requirements
01 7000	Execution Requirements
01 7800	Closeout Submittals
<u>SECTION</u>	<u>DIVISION 02 – EXISTING CONDITIONS</u>
02 0150.99	Site Restoration
02 2000	Assessment
02 2600	Lead Assessment
02 4117	Steel Water Tank Removal
02 8313.11	Elevated Tank – Lead Hazard Control Activities