

Chazy Union Free School District
2022 Capital Outlay
Terrazzo Stair Replacement
Project No. 2022-033

Bid Date – **Tuesday, August 23, 2022, Received until 1:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction \$75,000.00

Addendum(s)

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<u>Name</u>	<u>Contract</u>	<u>Phone</u>
The Builders Exchange of the Southern Tier, Inc. Binghamton, NY	--	607-771-7000
Builders Exchange of Rochester Rochester, NY	--	585-586-5460
CCA/CMD (Construction Contractor Assoc) Newburgh, NY	--	845-562-4280
Eastern Contractors Association Albany, NY	--	518-869-0961
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276
Northern NY Builders Exchange Watertown, NY		315-788-1330
Syracuse Builders Exchange Syracuse, NY		315-437-9936

Chazy Union Free School District
2022 Capital Outlay
Terrazzo Stair Replacement
Project No. 2022-033

Bid Date – **Tuesday, August 23, 2022, Received until 1:00 P.M.**

Pre-Bid Estimate(s)

Contract No. 1 – General Construction \$75,000.00

Addendum(s)

<u>Name</u>	<u>Contract</u>	<u>Phone</u>
Construction Journal Stuart, FL		800-785-5165
Construct Connect Cincinnati, OH		800-364-2059
The Bluebook Building & Construction Jefferson Valley, NY		800-431-2584