

Corinth Central School District
Capital Improvements
Project No. 2019-078

~~Bid Date – Wednesday, June 29, 2022, Received until 3:00 P.M.~~
Revised Bid Date – Friday, July 8, 2022, Received until 1:00 P.M.
Revised Bid Date – Friday, July 15, 2022, Received until 1:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$5,000,000.00
Contract No. 2 – Mechanical	\$1,300,000.00
Contract No. 3 – Plumbing	\$580,000.00
Contract No. 4 – Electrical	\$2,800,000.00

Addendum(s)

Addendum No. 1 – June 7, 2022
Addendum No. 2 – July 1, 2022
Addendum No. 3 – July 6, 2022
Addendum No. 4 – July 7, 2022
Addendum No. 5 – July 12, 2022

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
The Builders Exchange of the Southern Tier, Inc. Binghamton, NY	--	607-771-7000	607-771-7001
Builders Exchange of Rochester Rochester, NY	--	585-586-5460	585-586-1580
CCA/CMD (Construction Contractor Assoc) Newburgh, NY	--	845-562-4280	845-562-1448
Eastern Contractors Association Albany, NY	--	518-869-0961	518-869-2378
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788	860-474-5396

Corinth Central School District
Capital Improvements
Project No. 2019-078

~~Bid Date – Wednesday, June 29, 2022, Received until 3:00 P.M.~~
~~Revised Bid Date – Friday, July 8, 2022, Received until 1:00 P.M.~~
Revised Bid Date – Friday, July 15, 2022, Received until 1:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$5,000,000.00
Contract No. 2 – Mechanical	\$1,300,000.00
Contract No. 3 – Plumbing	\$580,000.00
Contract No. 4 – Electrical	\$2,800,000.00

Addendum(s)

Addendum No. 1 – June 7, 2022
Addendum No. 2 – July 1, 2022
Addendum No. 3 – July 6, 2022
Addendum No. 4 – July 7, 2022
Addendum No. 5 – July 12, 2022

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276	315-624-0261
Northern NY Builders Exchange Watertown, NY		315-788-1330	315-788-9357
Syracuse Builders Exchange Syracuse, NY		315-437-9936	315-437-5044
Construction Journal Stuart, FL		800-785-5165	800-581-7204
Construct Connect Cincinnati, OH		800-364-2059	866-570-8187
The Bluebook Building & Construction Jefferson Valley, NY		800-431-2584	914-243-4936
T. McElligott Inc. Troy, NY		518-274-9225	518-274-8679

Corinth Central School District
Capital Improvements
Project No. 2019-078

~~Bid Date – Wednesday, June 29, 2022, Received until 3:00 P.M.~~
Revised Bid Date – Friday, July 8, 2022, Received until 1:00 P.M.
Revised Bid Date – Friday, July 15, 2022, Received until 1:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$5,000,000.00
Contract No. 2 – Mechanical	\$1,300,000.00
Contract No. 3 – Plumbing	\$580,000.00
Contract No. 4 – Electrical	\$2,800,000.00

Addendum(s)

Addendum No. 1 – June 7, 2022
Addendum No. 2 – July 1, 2022
Addendum No. 3 – July 6, 2022
Addendum No. 4 – July 7, 2022
Addendum No. 5 – July 12, 2022

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
Bast Hatfield Construction Clifton Park, NY		518-858-8705	518-373-2303
John W. Danforth Company Halfmoon, NY		518-400-1600	518-406-1618
DiGesare Mechanical Schenectady, NY		518-356-2224	518-356-5529
Bunkoff General Contractors Latham, NY		518-786-8666	518-786-0896
Bette & Cring Latham, NY		518-213-1010	518-213-1050
Harold R. Clune, Inc. Ballston Spa, NY		518-885-6199	518-885-3670
R.F. Gordon Mechanical Wilton, NY		518-747-8426	518-747-8432

Corinth Central School District
Capital Improvements
Project No. 2019-078

~~Bid Date – Wednesday, June 29, 2022, Received until 3:00 P.M.~~
~~Revised Bid Date – Friday, July 8, 2022, Received until 1:00 P.M.~~
Revised Bid Date – Friday, July 15, 2022, Received until 1:00 P.M.

Pre-Bid Estimate(s)

Contract No. 1 – General Construction	\$5,000,000.00
Contract No. 2 – Mechanical	\$1,300,000.00
Contract No. 3 – Plumbing	\$580,000.00
Contract No. 4 – Electrical	\$2,800,000.00

Addendum(s)

Addendum No. 1 – June 7, 2022
Addendum No. 2 – July 1, 2022
Addendum No. 3 – July 6, 2022
Addendum No. 4 – July 7, 2022
Addendum No. 5 – July 12, 2022

<u>Name</u>	<u>Contract</u>	<u>Phone</u>	<u>Fax</u>
McBain Electric Troy, NY		518-272-9376	518-272-3738
Gallo Construction Watervliet, NY		518-273-0234	518-273-0245
Flex Electric Watervliet, NY		518-449-1407	518-4493197
MLB Construction Services Malta, NY		518-289-1371	518-289-1652
DLC Electric Troy, NY		518-326-8130	518-326-8132