

Village of Carthage  
Infiltration & Inflow Improvements – Phase 1  
Project No. 2017-068

Bid Date – **Wednesday, September 25, 2024, Received until 2:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – Pipeline Construction                      \$1,932,000.00

**Addendum(s)**

Addendum No. 1 – September 19, 2024

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
The Builders Exchange of the Southern Tier, Inc. Binghamton, NY	--	607-771-7000
Builders Exchange of Rochester Rochester, NY	--	585-586-5460
Eastern Contractors Association Albany, NY	--	518-869-0961
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276
Northern NY Builders Exchange Watertown, NY		315-788-1330
Syracuse Builders Exchange Syracuse, NY		315-437-9936
Construct Connect Cincinnati, OH		800-364-2059

Village of Carthage  
Infiltration & Inflow Improvements – Phase 1  
Project No. 2017-068

Bid Date – **Wednesday, September 25, 2024, Received until 2:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – Pipeline Construction                      \$1,932,000.00

**Addendum(s)**

Addendum No. 1 – September 19, 2024

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
The Bluebook Building & Construction Jefferson Valley, NY		800-431-2584
Whitton Construction Gouverneur, NY		315-816-2317
Kenyon Pipeline Inspection Queensbury, NY		518-832-4070
Arold Construction Kingston, NY		845-336-8753
North Country Contractors Calcium, NY		315-785-5649
Green Mountain Pipeline Services Slingerlands, NY		802-316-0057
Spanex Pipe Services Macedon, NY		585-750-8908
Blackridge Research & Consulting Peoria, IL		917-993-7467
Marcellus Construction Adams, NY		315-232-2847
Insituform Technologies Tampa, FL		813-394-5597

Village of Carthage  
Infiltration & Inflow Improvements – Phase 1  
Project No. 2017-068

Bid Date – **Wednesday, September 25, 2024, Received until 2:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – Pipeline Construction                      \$1,932,000.00

**Addendum(s)**

Addendum No. 1 – September 19, 2024

	<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
	Vortex Services Livermore, ME		207-530-0937