

Gouverneur Central School District  
 Capital Improvements – Phase 2  
 Project No. 2024-082

**Bid Date – Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

Bidders wishing documents mailed to them shall include, in addition to the document deposit, a non-refundable check of \$15.00 per set for handling and postage. Checks shall be made payable to Bernier, Carr & Associates, P.C.

Requests for documents can be made via fax to **315-782-7192**. Sets will be mailed using **UPS ONLY**. Plan Holders wishing to use their own UPS account can avoid the additional \$15.00 per set for handling and postage.

<u>Name</u>	<u>Contract</u>	<u>Phone</u>
The Builders Exchange of the Southern Tier, Inc. Binghamton, NY	--	607-771-7000
Builders Exchange of Rochester Rochester, NY	--	585-586-5460
Eastern Contractors Association Albany, NY	--	518-869-0961
Dodge Report c/o Dataflow Utica, NY	--	860-503-9788
Mohawk Valley Bldrs Exchange Utica, NY		315-624-0276
Northern NY Builders Exchange Watertown, NY		315-788-1330

Gouverneur Central School District  
 Capital Improvements – Phase 2  
 Project No. 2024-082

**Bid Date – Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
Syracuse Builders Exchange Syracuse, NY		315-437-9936
Construct Connect Cincinnati, OH		800-364-2059
The Bluebook Building & Construction Jefferson Valley, NY		800-431-2584
S&L Electric, Inc. Colton, NY	4	315-262-2631
Blackhorse Group Watertown, NY	1	315-296-7850
Bette & Cring Watertown, NY	1	315-782-0074
A.W. Farrell & Son, Inc. Plattsburgh, NY	6	518-760-5623
Whitton Construction Gouverneur, NY	1	315-816-2317

Gouverneur Central School District  
 Capital Improvements – Phase 2  
 Project No. 2024-082

**Bid Date – Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
TJ Fiacco Construction Norwood, NY	1	315-212-1638
Northern Pioneer Contractors Glenfield, NY	4	315-406-0230
Pike Construction Services Rochester, NY	1	800-264-7453
Niko K. Construction Corp. Planview, NY	6	516-460-0195
Cunningham Excavation, Inc. Cazenovia, NY	5	315-655-5800
Watson Electric Norwood, NY	4	315-353-2898
Farney Tree & Excavation LLC. Croghan, NY	5,7	315-783-1161
A-1 Construction & Painting Inc. Tonawanda, NY	6	716-833-6943

Gouverneur Central School District  
 Capital Improvements – Phase 2  
 Project No. 2024-082

**Bid Date – Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
Allied Geothermal Sykesville, MD	7	443-845-9181
Northern Tier Contracting Gouverneur, NY	1	315-287-0208
Morris-Shea Deep Foundations Irondale, AL	7	720-668-4155
American Petroleum Equipment & Construction Walden, NY	8	845-778-5110
Pro-Metal Construction Brooklyn, NY	8	716-439-8500
Lawman Heating & Cooling Sackets Harbor, NY	2,4	315-646-2919
Midwest Geothermal Grand Rapids, MI		616-466-5743
Titan Roofing Springfield, MA	6	413-536-1624

Gouverneur Central School District  
Capital Improvements – Phase 2  
Project No. 2024-082

Bid Date – **Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
S&L Roofing and Sheetmetal Voorheesville, NY	6	518-765-5088
J&B Installation, Inc. Skaneateles Falls, NY	6	315-685-8993
Blackstone Electric Dexter, NY	4	315-528-6035
Docteur Environmental Cape Vincent, NY	8	315-654-2585
Environmental & Fueling System, LLC Troy, NY	8	518-272-8142
Bluestone Environmental Inc Honesdale, PA	8	570-729-0705
American Auger & Ditching Co., Inc. Constantia, NY	7	315-623-7496
Northern Mechanicals Norfolk, NY	2	315-384-6082

Gouverneur Central School District  
Capital Improvements – Phase 2  
Project No. 2024-082

Bid Date – **Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
Burns Bros. Contractors Potsdam, NY	2,3	315-268-0034
Con Tech Building Systems Gouverneur, NY	1	315-287-0135
Norwood Plumbing Norwood, NY	3	3156-35-7361
Collins-Hammond Electric Ogdensburg, NY	4	316-528-9827
Hyde-Stone Mechanical Contractors, Inc. Potsdam, NY	3	315-742-9006
NP Environmental Waterville, NY	7	315-841-8730
JE Sheehan Contracting Potsdam, NY	5	315-265-8427
Paragon Environmental Construction Brewerton, NY	8	315-382-1044

Gouverneur Central School District  
Capital Improvements – Phase 2  
Project No. 2024-082

Bid Date – **Tuesday, July 29, 2025, Received until 1:00 P.M.**

**Pre-Bid Estimate(s)**

Contract No. 1 – General Construction	\$7,100,000
Contract No. 2 – Mechanical	\$12,200,000
Contract No. 3 – Plumbing	\$1,800,000
Contract No. 4 – Electrical	\$5,000,000
Contract No. 5 – Site	\$2,475,000
Contract No. 6 – Roofing	\$1,200,000
Contract No. 7 – Geothermal Well Fields	\$4,150,000
Contract No. 8 – Vehicle Fuel System	\$1,000,000

**Addendum(s)**

<b><u>Name</u></b>	<b><u>Contract</u></b>	<b><u>Phone</u></b>
Lecla Home Improvements & Roofing Danbury, CT	6	203-308-9804
RM Dalrymple Company Inc Saratoga Springs, NY	8	518-587-5566